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Volume 1 : Contract Agreement CA -1

CONTRACT AGREEMENT

The Purple Line Project, Tao Pun — Rat Burana (Kanchanapisek Road) Section
Contract 4: Underground Civil Works

Memorial Bridge — Dao Khanong Section

This Contract is made at the Mass Rapid Transit Authority of Thailand, 175 Rama IX Road,
Huay Khwang, Bangkok 10310 on 11t day of March B.E. 2565 (A.D. 2022) between:

(1) MASS RAPID TRANSIT AUTHORITY OF THAILAND

By Mr.Pakapong Sirikantaramas, the MRTA Governor, with office located at
175 Rama IX Road, Huay Khwang, Bangkok 10310, hereinafter referred to as the

“MRTA” or the “Employer”, as the case may be, of the one part and ;
(2) UNIQUE ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED

A company registered and existing under the laws of Thailand, with head office
located at No. 200 Moo 4, Jasmine International Tower, 15th Floor, Chaengwatthana
Road, Pak Kret Sub-district, Pak Kret District, Nonthaburi Province 11120, Thailand,
by Mr. Prasong Suviwattanachai who is authorized to sign and bind the company per
the Commercial Register Number 0107548000447 dated 23 June 2005, the Power of
Attorney dated 10 March 2022, hereinafter collectively referred to as the “Contractor”

of the other part.

WHEREAS the Contractor has offered a tender for the design and construction of a rail
mass rapid transit system by procuring the detailed design for and the execution of the
Purple Line Project, Tao Pun — Rat Burana (Kanchanapisek Road) Section, Contract 4:
Underground Civil Works, Memorial Bridge — Dao Khanong Section and agrees to undertake

performance of the Works under the terms and conditions set forth in this Contract.

The Works mainly consist of:

Design and Construction of underground structure starting from the outer edge of Memorial
Bridge Station and end at the edge of transition structure. This Purple Line Section

with bored tunnels, approximate 3.97 kifometers-(km.) in length;\approximate 25 to 30 meters
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Volume 1 : Contract Agreement CA-2

Samre Underground Station). The cut and cover tunnels and transition structure are also
included in this sub-section. Architectural works and Building Services within the stations
together with other works. All more particularly are described in the Employer’s Requirements

— Functional.

WHEREAS the Cabinet's approval on 25 July 2017, budget for construction of civil works of
the project shall be funded by the Government of Thailand.

Both parties hereby agree as follows:

Clause 1

The Employer agrees to hire and the Contractor agrees to be hired to implement the design

and construction of the Project under the terms and conditions specified in this Contract

Agreement and the other Contract Documents attached hereto as follows:

(i) Volume 1 Contract Agreement / Letter of Acceptance

(ii) Volume 2 Memorandum of Understanding / Addenda / Clarifications
(iii) Volume 3 Conditions of Contract

(iv) Volume 4 Employer’s Requirements

(v) Volume 5 Outline Design Specifications

(vi) Volume 6 Outline Construction Specifications

(vii) Volume 7 Drawings

(viii) Volume 8 Pricing Document and Appendix 1 to the Form of Tender
(ix) Volume 9 Contractor’s Proposal

All of the foregoing documents, together with this Contract Agreement, are referred to herein
as the Contract Documents. Also incorporated into these Contract Documents, and-made
part hereof, are all codes, designations, standard specifications, and similar requirements
which are referred to therein. In the event of a conflict, ambiguity or discrepancy between the
contents of the Contract Documents, the order of precedence shall be according to the

D (e

Conditions of Contract.
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Volume 1 :Contract Agreement CA-3

Clause 2 Obligation of the Contractor:

The Contractor agrees, subject to the terms and conditions of the Contract Documents, to
perform efficiently and faithfully all of the work and to furnish all of the equipment and materials
described in the Contract Documents and to supply or provide all equipment, materials, labour
and other facilities requisite for or incidental to the successful completion of the Works and in

carrying out all duties and obligations imposed by the Contract Documents.
Clause 3 Obligation of the Employer:

The Employer agrees, subject to the terms and conditions of the Contract Documents, to pay
the Contractor the amount specified, and at the rates and terms and in the manner set forth in

the Contract Documents.
Clause 4 Value of Work and Completion Time:

The Employer agrees to pay for the total cost of the work and the Contractor agrees to accept

as the total cost for the work done the following amounts in the following currencies:

a) 13,391,166,058.31 Baht (Thirteen Billion Three Hundred Ninety-One Million One
Hundred Sixty-Six Thousand Fifty-Eight Baht and Thirty-One Satang)

b) allowance for Provisional Sums 610,703,100.57 Baht (Six Hundred Ten Million
Seven Hundred Three Thousand One Hundred Baht and Fifty-Seven Satang)

c) 7.0% Value Added Tax 980,130,841.12 Baht (Nine Hundred Eighty Million One
Hundred Thirty Thousand Eight Hundred Forty-One Baht and Twelve Satang)

The above amounts except for item (b) and (c) are based on the lump sum price
(non-remeasurement) design and construct contract and such other sums as may be
ascertained under the Contract Documents and subject only to change in price arising from
instructed variation, incorporation of Provisional Sums, adjustments associated with Prime

Cost Sums and additional payments as all provided for in the Contract Documents.

The Contractor shall complete the work within 2,005 (Two thousand and five) days from the

Commencement Date stipulated in the Notice to Proceed, issued by the Employer.
yd ;

CONTRACT 4 UNIQUE : Mar. 2022

ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED
13 giin BudifleTs uoud aounaindy H1in ()
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Clause 5 Notices:

All notices called for by the terms of the Contract Documents shall be in writing in the English
language and shall be delivered by hand or by registered mail to the party’s address to which
it is given. All notices shall be deemed to be duly made when received by the party to whom
it is addressed at the following addresses or such other addresses as such party may

subsequently notify to the other:

Employer Mass Rapid Transit Authority of Thailand
175 Rama IX Road
Huay Khwang, Bangkok 10310
THAILAND.

Contractor Unique Engineering and Construction Public Company Limited
No. 200 Moo 4, Jasmine International Tower, 15th Floor,
Chaengwatthana Road., Pak Kret Sub-district, Pak Kret District,
Nonthaburi Province 11120,

THAILAND
Clause 6 Integration:

The Employer and the Contractor agree that this Contract Agreement, together with the other
Contract Documents, expresses all of the agreements, understandings, promises, and
covenants of the parties, and that it integrates, combines, and supersedes all prior and
contemporaneous hegotiations, understandings, and agreements, whether written or oral and
that no modification or alteration of the Contract Documents shall be valid or binding on either
party, unless expressed in writing and executed with the same formality as this Contract

Agreement, except as may otherwise be specifically provided in the Contract Documents.
Clause 7 Governing Law:

This Contract is enforceable and construed under the laws of the Kingdom of Thailand.
Clause 8 Language:

This Contract Agreement and the other Contract Documents are made in the English language.
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This Contract is made in duplicate with identical wording. Both parties having thoroughly

read and understood the contents hereof sign their names and affix the seal (if any) in the

presence of witness and each shall retain one copy.

The Employer

Mass Rapid Transit Authority of Thailand

(Mr. Pakapong Sirikantaramas)

Governor

WITNESS

(Mr. Kittikorn Tanpao)
Deputy Governor
(Engineering and Construction)
Mass Rapid Transit Authority of Thailand

The Contractor

Unique Engineering and Construction

Public Company Limited

(Mr. Prasong Suviwattanachai)
Chief Executive Officer

Authorized Representative

UNIQUE

ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED
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WITNESS

—

— ¢

(Mr. Parinya Ponsawatt)
Senior Vice President
Unique Engineering and Construction

Public Company Limited
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MASS RAPID TRANSIT AUTHORITY OF THAILAND
sPamianglamiuuesiguunidinisnszniieauuig
A STATE ENTERPRISE UNDER SUPERVISION OF MINISTER OF TRANSPORT

No. MRTA 019/575
9 March B.E. 2565 (2022)

Dear Sir,

Subject : Letter of Acceptance
Contract 4 : Underground Civil Works (Memorial bridge — Dao Khanong Section)

Purple Line Project Tao Pun - Rat Burana (Kanchanapisek) Section

This is to notify that your tender submitted on 27" December 2021 for the
execution of Contract 4 : Underground Civil Works (Memorial bridge — Dao Khanong Section)
Purple Line Project Tao Pun — Rat Burana (Kanchanapisek) Section has been hereby accepted
by MRTA at the amount of 14,982,000,000 Baht (Fourteen Billion Nine Hundred Eighty Two
Million Baht Only) (including VAT).

According to the Instructions to Tenderers, you are requested to provide us with
the Performance Security at the time of Contract Signing. Please be informed that the Contract
Signing date is scheduled on Friday, 11" March 2022 at 9:00 a.m., 9" Floor of MRTA office.

Your kind attention to this matter is very much appreciated.

Yours sincerely ,

o ————

(Mr. Pakapong Sirikantaramas)
Governor
Mass Rapid Transit Authority of Thailand

Unique Engineering And Construction Public Company Limited
200 Moo.4 Jasmine International Tower 15™Floor,
Chaengwattana Road,Pak Kret Subdistrict, Pak Kret District,

Nonthaburi, Thailand 11120 W

Procurement and Service Department UN'QUE

Tel. 0 2716 4000 Ext. 1636 ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED
Mobile Phone 06 1393 5486 13i giln BuliileTa noud noudninsu S )

Fax. 0 2716 4031

E-mail: projectprocurement@mrta.co.th
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