

CONTRACT AGREEMENT**The MRT Orange Line (East Section) Project****Contract E4: Elevated Civil Works****Khlong Ban Ma – Suwinthawong Section**

This Agreement made this 9th day of February B.E. 2560 (A.D. 2017) between Mr. Peerayudh Singpatanakul, Governor of the Mass Rapid Transit Authority of Thailand, Ministry of Transport, Government of the Kingdom of Thailand (hereinafter called "the Employer") of the one part and Mr. Natee Panichewa of Unique Engineering and Construction Public Company Limited (hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that certain Works should be executed by the Contractor, viz the MRT Orange Line (East Section) Project, Contract E4: Elevated Civil Works Khlong Ban Ma – Suwinthawong Section and has accepted a Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

Now this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Volume 1 Contract Agreement / Letter of Acceptance
 - (ii) Volume 2 Memorandum of Understanding / Addenda / Clarifications
 - (iii) Volume 3 Form of Tender and Appendix to Tender
 - (iv) Volume 4 Conditions of Contract
 - (v) Volume 5 Pricing Document
 - (vi) Volume 6 Drawings
 - (vii) Volume 7 Technical Specifications
 - (viii) Volume 8 Contractor's Proposal
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

UNIQUE
ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED
บริษัท ยูนิค เอ็นจิเนียริ่ง แอนด์ คอนสตรัคชั่น จำกัด (มหาชน)

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

MRTA, The Employer

MASS RAPID TRANSIT
AUTHORITY OF THAILAND



(Mr. Peerayudh Singpatanakul)

Governor

The Contractor

Unique Engineering and Construction
Public Company Limited,



(Mr. Natee Panichewa)


Chairman of the Boards

WITNESS



(Mr. Pakapong Sirikantaramas)
Deputy Governor
(Engineering and Construction)
Mass Rapid Transit Authority of Thailand

WITNESS



(Dr. Virach Rungrojsaratis)
Senior Vice President Engineering and
Construction

UNIQUE

ENGINEERING AND CONSTRUCTION PUBLIC COMPANY LIMITED

บริษัท ยูนิค เอ็นจิเนียริง แอนด์ คอนสตรัคชั่น จำกัด (มหาชน)