

สัญญาจ้างก่อสร้างงานโยธา โครงการรถไฟฟ้าสีม่วง  
ช่วงเตาปูน – ราษฎร์บูรณะ (วงแหวนกาญจนาภิเษก)

สัญญาที่ 5 งานก่อสร้างโครงสร้างทางวิ่งและสถานียกระดับ

ช่วงดาวคะนอง – ครุไน

อาคารจอดรถไฟฟ้า (Stabling Yard)

และอาคารจอดแล้วจร (Park & Ride)


ระหว่าง

การรถไฟฟ้าขนส่งมวลชนแห่งประเทศไทย

กับ

บริษัท อิตาเลียนไทย ดีเวล๊อปเมนต์ จำกัด (มหาชน)

สัญญาเลขที่ MRTA 5/2565



**KINGDOM OF THAILAND  
MINISTRY OF TRANSPORT  
MASS RAPID TRANSIT AUTHORITY OF THAILAND**

**PURPLE LINE PROJECT**

**TAO PUN – RAT BURANA (KANCHANAPISEK ROAD) SECTION**

**CONTRACT 5 : ELEVATED CIVIL WORKS**

**DAO KHANONG TO KHRU NAI SECTION,  
STABLING YARD AND PARK & RIDE FACILITIES**

**CONTRACT DOCUMENTS**

**VOLUME 1  
CONTRACT AGREEMENT /  
THE LETTER OF ACCEPTANCE**

**BETWEEN**



**MASS RAPID TRANSIT AUTHORITY OF THAILAND**

**AND**



**ITALIAN-THAI DEVELOPMENT PUBLIC COMPANY LIMITED**

**PURPLE LINE PROJECT**  
**TAO PUN – RAT BURANA (KANCHANAPISEK ROAD) SECTION**  
**CONTRACT 5 : ELEVATED CIVIL WORKS**  
**DAO KHANONG – KHRU NAI SECTION**  
**STABLING YARD AND PARK & RIDE FACILITIES**

**CONTRACT DOCUMENTS**

---

**LIST OF DOCUMENTS**

---

<b>VOLUME 1</b>	<b>CONTRACT AGREEMENT / THE LETTER OF ACCEPTANCE</b>
<b>VOLUME 2</b>	<b>MEMORANDUM OF UNDERSTANDING / ADDENDA / CLARIFICATIONS</b>
<b>VOLUME 3</b>	<b>FORM OF TENDER AND APPENDIX TO TENDER</b>
<b>VOLUME 4</b>	<b>CONDITIONS OF CONTRACT</b>
<b>VOLUME 5</b>	<b>PRICING DOCUMENTS</b>
<b>VOLUME 6</b>	<b>DRAWINGS</b>
<b>VOLUME 7</b>	<b>TECHNICAL SPECIFICATIONS</b>  PART I : GENERAL SPECIFICATIONS  PART II : CIVIL & STRUCTURAL WORKS  PART III : ARCHITECTURAL WORKS  PART IV : BUILDING SERVICES  PART V : OUTLINE SPECIFICATIONS : PARK AND RIDE WITH AUTOMATIC PARKING SYSTEM
<b>VOLUME 8</b>	<b>CONTRACTOR'S PROPOSAL</b>



**PURPLE LINE PROJECT**  
**TAO PUN – RAT BURANA (KANCHANAPISEK ROAD) SECTION**  
**CONTRACT 5 : ELEVATED CIVIL WORKS**  
**DAO KHANONG – KHRU NAI SECTION**  
**STABLING YARD AND PARK & RIDE FACILITIES**  
**CONTRACT AGREEMENT / THE LETTER OF ACCEPTANCE**

**SUMMARY**

CONTRACT AGREEMENT

THE LETTER OF ACCEPTANCE



# CONTRACT AGREEMENT



**CONTRACT AGREEMENT****The Purple Line Project Tao Pun – Rat Burana (Kanchanapisek Road) Section****Contract 5: Elevated Civil Works****Dao Khanong to Khru Nai Section, Stabling Yard and Park & Ride Facilities**

**This Agreement** is made at the Mass Rapid Transit Authority of Thailand, 175 Rama IX Road, Huay Khwang, Bangkok 10310 on 11<sup>th</sup> day of March B.E. 2565 (A.D. 2022) between:

**(1) MASS RAPID TRANSIT AUTHORITY OF THAILAND**

By Mr. Pakapong Sirikantaramas, the Governor, with office located at 175 Rama IX Road, Huay Khwang, Bangkok 10310, hereinafter referred to as the “MRTA” or the “Employer”, as the case may be, of the one part and ;

**(2) ITALIAN-THAI DEVELOPMENT PUBLIC COMPANY LIMITED**

A company registered and existing under the laws of Thailand, with head office located at 2034/132-16 ItalThai Tower, New Petchburi Road, Bangkok, Huaykwang, Bangkok 10310 Thailand, represented by Mr. Thoranis Karnasuta who is authorized to sign and bind the company per the Commercial Register Number 0107537000939 dated 24<sup>th</sup> March 1994 and the Power of Attorney dated 8<sup>th</sup> March 2022 of the other part.

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, viz the Purple Line Project, Tao Pun – Rat Burana (Kanchanapisek Road) Section, Contract 5: Elevated Civil Works Dao Khanong to Khru Nai Section, Stabling Yard and Park & Ride Facilities and has accepted a Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

**Now this Agreement witnesseth** as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (i) Volume 1 Contract Agreement / The Letter of Acceptance
  - (ii) Volume 2 Memorandum of Understanding / Addenda / Clarifications
  - (iii) Volume 3 Form of Tender and Appendix to Tender
  - (iv) Volume 4 Conditions of Contract
  - (v) Volume 5 Pricing Documents



- (vi) Volume 6 Drawings
- (vii) Volume 7 Technical Specifications
- (viii) Volume 8 Contractor's Proposal

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

**MRTA, The Employer**

Mass Rapid Transit Authority of Thailand



(Mr. Pakapong Sirikantaramas)  
Governor

**The Contractor**


Italian-Thai Development  
Public Company Limited



(Mr. Thoranis Karnasuta)  
Acting President

**WITNESS**

(Mr. Kittikorn Tanpao)  
Deputy Governor  
(Engineering and Construction)  
Mass Rapid Transit Authority of Thailand

**WITNESS**

(Mr. Sumate Surabotsopon)  
Executive Vice President  
Italian-Thai Development  
Public Company Limited



อ.ส.5 ใบสลิกลงตราสาร

เลขที่ 05220  
วันที่ 25 มีนาคม 2565

เลขประจำตัว 0107537000939 เลขที่สาขา  
ชื่อผู้เสียภาษีอากร บริษัท อิตาเลียนไทย ดีเวลอปเม้นท์ จำกัด (มหาชน)

ในฐานะ ผู้มีหน้าที่เสียอากร

ที่อยู่ : เลขรหัสประจำบ้าน  
ห้องเลขที่ -  
หมู่บ้าน -  
เลขที่ 2034/132-161  
ตรอก/ซอย -  
ถนน เพชรบุรีตัดใหม่  
เขต/อำเภอ หัวขวาง  
รหัสไปรษณีย์ 10310

ชื่ออาคาร -  
ชั้นที่ -  
หมู่ที่ -  
แยก -  
แขวง/ตำบล บางกะปิ  
จังหวัด กรุงเทพมหานคร

คู่สัญญา  
เลขประจำตัวผู้เสียภาษีอากร 0994000165706 เลขที่สาขา  
ชื่อ การรถไฟแห่งประเทศไทย

ได้เสียอากรแสดมปเป็นตัวเงินสลิกลงตราสารตามบัญชีอัตราอากรแสดมป ข้อ 23  
ลักษณะตราสาร คู่ฉบับ ดังนี้ :

	บาท	สต.
มูลค่าตราสาร	0	00
ค่าอากรแสดมป	5	00
เงินเพิ่ม	0	00
รวมเงิน	5	00

จำนวนเงินเป็นตัวอักษร (ห้าบาทถ้วน)

ตามใบเสร็จ เลขที่ 017198

เลขระบุนเอกสาร อ.ส.4 ลือ 02010171-25650325-1-02-000082

ลงวันที่ 25 มีนาคม 2565

ลงชื่อ .....

ตำแหน่ง .....

ใบสลิกลงตราสารนี้จะสมบูรณ์ก็ต่อเมื่อพนักงานเจ้าหน้าที่อากรแสดมปของหน่วยเก็บภาษีอากร  
ได้ลงชื่อและออกใบเสร็จรับเงินเรียบร้อยแล้ว



อ.ส.5 ใบสลิปหักเงินค่าเช่า

เลขที่ 05217  
วันที่ 25 มีนาคม 2565

เลขประจำตัว 0107537000939 เลขที่สาขา  
ชื่อผู้เสียภาษีอากร บริษัท อิตาเลียนไทย ดีเวลอปเม้นท์ จำกัด (มหาชน)

ในฐานะ ผู้มีหน้าที่เสียอากร

ที่อยู่ : เลขรหัสประจำบ้าน  
ห้องเลขที่ -  
หมู่บ้าน -  
เลขที่ 2034/132-161  
ตรอก/ซอย -  
ถนน เพชรบุรีตัดใหม่  
เขต/อำเภอ หัวขบวน  
รหัสไปรษณีย์ 10310

ชื่ออาคาร -  
ชั้นที่ -  
หมู่ที่ -  
แยก -  
แขวง/ตำบล บางกะปิ  
จังหวัด กรุงเทพมหานคร



คู่สัญญา

เลขประจำตัวผู้เสียภาษีอากร 0994000165706 เลขที่สาขา  
ชื่อ การรถไฟฟ้าขนส่งมวลชนแห่งประเทศไทย

ได้เสียอากรแถมเป็นเงินสำหรับรับทราบตามบัญชีอัตราอากรแถม บ่อ 4  
ลักษณะตราสาร สัญญาจ้าง ดังนี้ :



	บาท	สต.
มูลค่าตราสาร	12,238,130,841	12
ค่าอากรแถม	12,238,131	00
เงินเพิ่ม	0	00
รวมเงิน	12,238,131	00

จำนวนเงินเป็นตัวอักษร (สิบสองล้านสองแสนสามหมื่นแปดพันหนึ่งร้อยสามสิบเอ็ดบาทถ้วน)  
ตามใบเสร็จ เลขที่ 017195  
เลขระบุนเอกสาร อ.ส.4 คือ 02010171-25650325-1-02-000079

ลงชื่อ .....

ตำแหน่ง .....



ใบสลิปหักเงินค่าเช่านี้จะสมบูรณ์ก็ต่อเมื่อพนักงานเจ้าหน้าที่อากรแถมของหน่วยเก็บภาษีอากร  
ได้ลงชื่อและออกใบเสร็จรับเงินเรียบร้อยแล้ว

# **THE LETTER OF ACCEPTANCE**



pl- 21.



การรถไฟฟ้าขนส่งมวลชนแห่งประเทศไทย  
MASS RAPID TRANSIT AUTHORITY OF THAILAND  
รัฐวิสาหกิจภายใต้กำกับของรัฐมนตรีว่าการกระทรวงคมนาคม  
A STATE ENTERPRISE UNDER SUPERVISION OF MINISTER OF TRANSPORT

No. MRTA 019/572

9 March B.E. 2565 (2022)

Dear Sir,

Subject : Letter of Acceptance

Contract 5: Elevated Civil Works (Dao Khanong to Khru Nai Section)

Stabling Yard and Park & Ride Facilities

Purple Line Project Tao Pun – Rat Burana (Kanchanapisek) Section

This is to notify that your tender submitted on 27<sup>th</sup> December 2021 for the execution of Contract 5 : Elevated Civil Works (Dao Khanong to Khru Nai Section) Stabling Yard and Park & Ride Facilities Purple Line Project Tao Pun –Rat Burana (Kanchanapisek) Section has been hereby accepted by MRTA at the amount of 13,094,800,000.00 Baht (Thirteen Billion Ninety Four Million Eight Hundred Thousand Baht Only) (including VAT).

According to the Instructions to Tenderers, you are requested to provide us with the Performance Security at the time of Contract Signing. Please be informed that the Contract Signing date is scheduled on Friday, 11<sup>th</sup> March 2022 at 9:00 a.m., 9<sup>th</sup> Floor of MRTA office.

Your kind attention to this matter is very much appreciated.

Yours sincerely ,

(Mr. Pakapong Sirikantaramas)

Governor

Mass Rapid Transit Authority of Thailand

Italian-Thai Public Company Limited  
2034/132-161 ItalThai Tower, New Petchburi Road,  
Bangkapi Subdistrict, Huai Khwang District,  
Bangkok, Thailand 10310

Procurement and Service Department  
Tel. 0 2716 4000 Ext. 1636  
Mobile Phone 06 1393 5486  
Fax. 0 2716 4031

E-mail: [projectprocurement@mrtta.co.th](mailto:projectprocurement@mrtta.co.th)

